

# ADDENDUM SUMMARY


CANYON INDEPENDENT SCHOOL DISTRICT

PROJECT NAME: CANYON JUNIOR HIGH RENOVATIONS

CANYON INTERMEDIATE SCHOOL RENOVATIONS

SUNDOWN LANE ELEMENTARY SCHOOL RENOVATIONS

PROJECT NUMBER: 18377.0000, 18378.0000, 18379.0000



Date: 03/05/2019

## Addendum # 3

## Project Manual

This addendum contains changes to the requirements of the contract drawings and/or project manual. Such changes shall be incorporated into the contract documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever this addendum modifies a portion of the paragraph of project manual or any portion of the drawing, the remainder of the paragraph of drawing affected shall remain in force.

The conditions of the basic project manual shall govern all work described in this addendum. Wherever the conditions of work and the quality of quantity of materials or workmanship are not fully described in this Addendum, the conditions of work, etc. included in the basic project manual for similar items of work shall apply to the work described in this addendum.

The "Conditions of the Contract" apply to all work described in this Addendum.

The following changes shall be and are hereby made:

### PROJECT MANUAL REVISIONS

#### ITEM NO. 3.01 TABLE OF CONTENTS

Add Section "00 42 00 ADOPTED WAGE RATES"

#### ITEM NO. 3.02 SECTION 00 42 00 ADOPTED WAGE RATES

Add section in it's entirety as attached.

End of Project Manual Addendum Summary

1 **TABLE OF CONTENTS**

2  
3  
4  
5 Section Title Pages  
6  
7 Title Sheet.....1  
8 Table of Contents.....5  
9 Seals Page .....1

10  
11 **PROCUREMENT GROUP**

12 *Procurement and Contracting Requirements Subgroup*

13  
14  
15  
16 DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

17  
18 00 11 16 Invitation to Bid .....1  
19 00 41 00 Bid Form .....1  
20 **00 42 00 Wage Rates.....1**

21  
22 **SPECIFICATIONS GROUP**

23 *General Requirements Subgroup*

24  
25  
26  
27 DIVISION 01 - GENERAL REQUIREMENTS

28  
29 01 11 00 Summary of Work.....  
30 01 21 00 Allowances .....3  
31 01 22 00 Unit Prices .....2  
32 01 25 00 Substitution Procedures .....6  
33 01 29 00 Measurement and Payment.....7  
34 01 31 00 Project Coordination .....6  
35 01 31 19 Project Meetings .....4  
36 01 32 00 Construction Progress Schedules.....2  
37 01 32 33 Photographic Documentation.....2  
38 01 33 00 Submittal Procedures.....10  
39 01 35 16 Alteration Project Procedures .....5  
40 01 41 00 Regulatory Requirements .....2  
41 01 42 00 References .....10  
42 01 45 16 Contractor’s Quality Control.....6  
43 01 50 00 Construction Facilities and Temporary Controls .....9  
44 01 58 00 Project Identification and Signs .....2  
45 01 60 00 Product Requirements .....7  
46 01 73 29 Cutting and Patching .....3  
47 01 74 13 Construction Cleaning.....2  
48 01 74 23 Final Cleaning .....3  
49 01 77 00 Closeout Procedures .....4  
50 01 78 23 Operation and Maintenance Data .....4  
51 01 78 30 Warranties and Bonds.....3  
52 01 78 39 Project Record Documents .....5

1	01 78 46	Extra Materials.....	2
2	01 79 00	Systems Demonstrations and Training.....	5
3			
4			
5		<b><i>Facility Construction Subgroup</i></b>	
6			
7		DIVISION 02 – EXISTING CONDITIONS	
8			
9	02 41 19	Selective Demolition.....	4
10			
11			
12		DIVISION 03 – CONCRETE	
13			
14		See structural drawings	
15			
16			
17		DIVISION 04 – MASONRY	
18			
19		Not Used.	
20			
21			
22		DIVISION 05 – METALS	
23			
24	05 50 00	Metal Fabrications.....	5
25			
26			
27		DIVISION 06 – WOOD, PLASTICS, AND COMPOSITES	
28			
29	06 10 53	Miscellaneous Rough Carpentry.....	4
30	06 41 16	Plastic-Laminate-Faced Architectural Cabinets.....	8
31			
32			
33		DIVISION 07 – THERMAL AND MOISTURE PROTECTION	
34			
35	07 42 13.13	Formed Metal Panels.....	11
36	07 84 13	Penetration Firestopping.....	7
37	07 84 43	Joint Firestopping.....	6
38	07 92 00	Joint Sealers.....	9
39			
40			
41		DIVISION 08 – OPENINGS	
42			
43	08 11 13	Hollow Metal Doors and Frames.....	10
44	08 14 16	Veneer Faced Wood Doors.....	7
45	08 17 34	Textured FRP Flush Doors.....	6
46	08 41 13	Aluminum-Framed Entrances and Storefronts.....	10
47	08 71 00	Door Hardware.....	24
48	08 80 00	Glazing.....	14
49			
50			
51		DIVISION 09 – FINISHES	
52			

1	09 29 50	Gypsum Board Systems .....	14
2	09 30 00	Tiling .....	7
3	09 51 13	Acoustical Panel Ceilings .....	4
4	09 61 05	Moisture Vapor Emission and Alkalinity Control for Concrete Slabs.....	6
5	09 65 13	Resilient Base and Accessories .....	5
6	09 65 19	Resilient Tile Flooring .....	7
7	09 68 13	Tile Carpeting .....	7
8	09 91 23	Interior Painting .....	10
9			
10			
11	DIVISION 10 – SPECIALTIES		
12			
13	10 11 00	Visual Display Boards.....	4
14	10 14 00	Signage .....	3
15	10 44 13	Fire Extinguishers, Cabinets, & Accessories.....	3
16	10 51 13	Metal Lockers.....	4
17			
18			
19	DIVISION 11 – EQUIPMENT		
20			
21	11 30 00	Appliances .....	3
22	11 61 00	Stage Equipment.....	13
23	11 61 43	Stage Curtain.....	3
24			
25			
26	DIVISION 12 – FURNISHINGS		
27			
28	12 24 13	Roller Window Shades .....	5
29	12 35 53	Laboratory Casework.....	7
30	12 36 63	Solid Surface Fabrications.....	2
31	12 61 00	Fixed Audience Seating.....	6
32	12 66 00	Telescoping Gym Seating .....	8
33			
34			
35	DIVISION 13 – SPECIAL CONSTRUCTION		
36			
37	Not Used.		
38			
39	DIVISION 14 – CONVEYING EQUIPMENT		
40			
41	Not Used.		
42			
43			
44	<i>Facility Services Subgroup</i>		
45			
46	DIVISION 21 – FIRE SUPPRESSION		
47			
48	Not Used.		
49			
50			
51	DIVISION 22 – PLUMBING		
52			



1 28 05 33 Conduits and Backboxes for Electronic Safety and Security .....13  
2 28 31 00 Existing Fire Alarm and Detection Systems .....6  
3 28 31 01 New Fire Alarm and Detection Systems .....24

4  
5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18

*Site and Infrastructure Subgroup*

DIVISION 31 – EARTHWORK

Not Used.

DIVISION 32 – EXTERIOR IMPROVEMENTS

Not Used.

END OF DOCUMENT

00 42 00  
WAGE RATES

**Prevailing Wage Rates  
Canyon Independent School District - November 2018**

Contractor must comply with all Federal, State and Local labor laws, including Texas Government Code, Chapter 2258, Title 10, which requires that the contractor pay not less than the following wage rates and rates for legal holidays and overtime, which have been adopted by the governing body, as follows:

Trade Category	Trade Function	Prevailing Wage Rate
Carpentry	Carpenter	19.25
Carpentry	Helper	15.40
Concrete	Finisher/Mason	15.91
Concrete	Form Setter/Framer	15.46
Concrete	Laborer	12.88
Drywall	Installer	13.49
Drywall	Finisher/Taper	12.80
Electrician	Journeyman	25.60
Electrician	Apprentice/Helper	15.23
Equipment Operator	Forklift	15.33
Equipment Operator	Truck Driver	13.82
Equipment Operator	Bobcat/Skid Loader	14.19
HVAC	Duct Installer	22.24
HVAC	Mechanic	22.10
Insulator	Mechanical	14.54
Ironworker	Structural	16.11
Ironworker	Reinforcing	13.48
Laborer	Unskilled	10.14
Laborer	Skilled	12.15
Masonry	Bricklayer	18.11
Masonry	Mason Laborer/Tender	12.90
Floor Layer	Carpet	15.72
Glazier	Glazier	15.07
Tile Setter	Tile Setter	15.57
Painter	Painter	12.28
Plumber	Plumber/Pipefitter	25.81
Plumber	Fire Sprinkler/Pipefitter	24.30
Plumber	Helper	17.38
Fire Protection	Helper	16.97
Roofer	Roofer	14.50
Sheet Metal	Worker	17.34
Water Proofer	Water Proofer	14.02
EIFS/Plaster	Installer	16.00
Accoustical	Installer	15.00