

| | |
|---|----------|
| I. Canyon Junior High Renovation | \$ _____ |
| II. Canyon Intermediate School Renovation | \$ _____ |
| III. Sundown Lane Elementary School Renovation | \$ _____ |
| TOTAL: | \$ _____ |

ALTERNATES:

| | |
|---|----------|
| I. ADD ALTERNATE NO. 1 Canyon Junior High – Remove existing exterior steel windows where indicated on plan and replace with new aluminum framed windows. | \$ _____ |
| II. ADD ALTERNATE NO. 2 Canyon Junior High – Remove existing wood retractable bleachers and replace with new retractable bleacher system. | \$ _____ |
| III. ADD ALTERNATE NO. 3 Canyon Junior High – Remove existing exterior doors where indicated on plan and replace with new FRP aluminum hybrid doors. | \$ _____ |
| IV. ADD ALTERNATE NO. 4 Canyon Junior High – Remove existing exterior doors where indicated on plan and replace with new HM doors matching elevation profile as indicated for the doors indicated in Alternate No. 03. | \$ _____ |
| V. ADD ALTERNATE NO. 5 Canyon Intermediate School – Replace existing VCT flooring and rubber base in Cafeteria Area with new VCT flooring and Rubber Base as indicated on drawings. | \$ _____ |

UNIT PRICES:

| | |
|---|----------|
| I. UNIT PRICE NO. 1 – Cutting and patching of concrete floor slabs. | \$ _____ |
| II. UNIT PRICE NO. 2 – Topical moisture vapor emission and alkalinity control of concrete floor slabs in sheet carpeted areas, tile carpeted areas, and areas with resinous flooring products. | \$ _____ |

WE ARE BIDDING SECTION NUMBERS:

SUBCONTRACTOR/VENDOR

Name

Address

Signature

Addendum Acknowledgement:

Addendum 1 - _____

Addendum 2 - _____

Addendum 3 - _____