

ADDENDUM NUMBER 2

PROJECT: Lease Space Renovation for
IV Solutions in Amarillo

PROJECT NO: 133-18

LOCATION: 210 South Polk Street
Amarillo, Texas 79101

ARCHITECT: Cox/Dirks, Architects, PC
1710 15th Street
Lubbock, Texas 79401
Telephone (806)762-1226
Fax (806) 762-1257



DATE: February 5, 2019

All bidders are asked to note the following changes, additions, omissions, and/or corrections to the original bidding documents. Instructions issued in this Addendum are a part of the contract, and bidders are asked to adjust their proposal accordingly. Please acknowledge all Addenda on your proposal:

- ITEM #1 Sheet P1 – Floor Plan - Plumbing
At the contractor's option, provide condensate pans on roof in lieu of draining into mop basin as approved by the City of Amarillo.
- ITEM #2 Sheet SD1.0 – Alternate Schedule
Insert Alternate #4 into Alternate Schedule: Provide alternate pricing to replace existing RTU #8 with the same make and model including all labor and materials for a complete installation.